Lv=1-62

F.A.P. ’ ,
RTE. SECTION COUNTY STH%EAT% SF:\I%ET
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TR H FED. ROA[? DIST. NO. ILLINOIS | FED. AID PROJECT
STONE FILTER PERIMETER FENCE PIPE CULVERT METAL END DITCH EROSION 8648
LOCATION RIPRAP FABRIC EROSION EROSION EROSION SECTIONS CHECKS CONTROL 1980%0
STATION TO STATION CLASS A4 BARRIER CONTROL CONTROL 8" BLANKET |
SQ YD SQ YD FOOT FOOT FOOT EACH EACH SQ YD
L 146 |
RT. STA. 275470 TO 279493 1064 1064 3043
LT. STA. 277+77 TO 279+75 228 228 | 195
RT. STA. 277+76 61 1 '
RT. STA. 277+95 | 30 1 |
g} gg ggﬁg o ; ‘ 60 , ! PAVEMENT REMOVAL AND MISCELLANEOUS SCHEDULE
k$- §¥ﬁ° g;g:gg *4 4 ' o " 1 ; PAVEMENT BITUMINOUS SURFACE
Rl 2lhe 2100 —_ =5 LOCATION REMOVAL REMOVAL BUTT JOINT
EAST BRIDGE CONE +350 350 | STATION TO STATION 57 — 575
RT. STA. 281+83 70 286+31 819 819 | 2514 L 146
. . + + "
LI STA. 281477 10 28346l — v 200 200 5 1 222 STA. 278400 T0 278+30 87
T oTA 982485 STA. 278454 TO 279+12. 09 168
T eTA 585488 STA. 282+57.91 TO 283+00.6 139
- DETOUR
DETOUR
RT. STA. 0+30 TO 4+48 1032 1032 2609 STA. 0+50 TO 1+48 82
A T g 1 STA. 1+48 TO 4+03.9 427
Rl STA. 2+ | 1 STA. 7+29,9 TO 9+85 425
Ll SDh 2730 5 1 STA. 9+85 TO 10+82 81
RT. STA. 3+40 15 1
LT. STA. 3+46 i .
RT. STA. 3+30 31 1 TOTALS 1, 322 174
WEST BRIDGE CONE 300 300 ﬂ
EAST BRIDGE CONE 300 300 |
RT. STA. 7+40 T0 11+33 677 677 1270
RT. STA. 7+42 4 ~ 15 1
LT. STA. 7+85 1
LT. STA. 8+80 | | 1
RT. STA. 9+20 | 4 - 14 1
TOTALS 1324 1308 7020 ~ 4020 363 12 y 3913
» -- DENOTES PERMANENT INSTALLATION |
BITUMINOUS PAVEMENT SCHEDULE
BITUMINOUS CONCRETE BITUMINOUS AGGREGATE BITUMINOUS
LOCATION SURFACE COURSE MATERIALS " (PRIME COAT) MIXTURE
STATION TO STATION SUPERPAVE, MIX C, N90 ( PRIME COAT) COMPLETE
TON GALLON TON TON
L 146 ~
STA. 277499 TO 278+54 19 15.5 0.5
STA. 283+06 TO 283+61 19 15.5 0.5
DETOUR
STA. 0450 TO 1+48 45. 1
STA. 1+48 T0 4+03.9 ' | 236. 2
STA. 7+29.9 7O 9+85 | - 235, 2
STA. 9+85 TO 10+82 44. 5
TOTALS 38 31 1 561
EARTHWORK SCHEDULE
. . SHRINKAGE EXCAVATION TO BE . EARTHWORK SHRINKAGE
LOCATION CHANNEL EARTH FACTOR USED IN EMBANKMENT, | EMBANKMENT BALANCE FACTOR BORROW EXCESS
STATION TO STATION STAGE EXCAVATION EXCAVATION FOR EARTH ADJUSTED FOR WASTE (+) OR FOR BORROW EXCAVATION EXCAVATION
EXCAVATION SHRINKAGE SHORTAGE ( -) EXCAVATION
CU YD CU YD 7 CU YD CU YD CU YD 7 CU YD CU YD
TL 146 AND DETOUR
STA. 275+50 TO 279+95 i 8 21 6 5, 149 =5, 143 21 6,510
STA. 281+72 TO 286+25 I 5 24. 7 4 2,575 72,571 24, 7 73,414
“SUBTOTAL ] 13 10 7,724 7,714 -9, 924
TL 146 AND DETOUR
STA. 278+00 TO 279+70 I 1,483 1 25.0 1,113 3 1,107 1,107
STA. 281+90 T0 283+60 T 1,137 0 25.0 853 35 818 818
SUBTOTAL X 2,620 1 1, 966 a1 1, 925 1, 925 SEQUENCE OF CONSTRUCTION
STAGE I  CONSTRUCT RUNAROUND
TL 146 AND DETOUR |
STA. 275+50 T0 279+95 11 7, 081 25.0 3,061 21 3,040 3,040 STAGE 11 33§§;§H§;4¥ﬁ£$fEivﬁﬁgﬁ¥g,%;%%g?”ﬁ%pROACH
STA. 281472 TO 286425 11 2, 639 25.0 1,979 2 1,977 1,977 PAVEMENT CONNECTOR (FLEXIBLE), BITUMINOUS SURFACE
SUBTOTAL T 6, 720 5, 040 23 5,017 5,017 COURSE, BITUMINOUS SHOULDERS, GUARDRAIL.
STAGE III OPEN MAINLINE BRIDGE, CLOSE RUNAROUND,
REMOVE RUNAROUND AND GUARDRAIL.
TOTALS 2,620 6. 734 -9, 924
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